Project: SAFE ROUTE TO SCHOOL CRESTA ROAD

B09-071 LJ

BID DUE DATE: JULY 28, 2009 2:00 P.M.

Witness: Jennifer Jones

em N	Description	Qty	Unit	BLUE RIDGE Unit	BLUE RIDGE Extended	AA CONST Unit	AA CONST Extended	IDEAL CONCRETE Unit	IDEAL CONCRETE Extended	EVEN-PREISSER Unit	EVEN-PREISSER Extended	NORAA CONCRETE Unit	NORAA CONCRETE Extended
1	Mobilization	1	LS	$10,000.00	$10,000.00	$11,815.00	$11,815.00	$3,000.00	$3,000.00	$12,000.00	$12,000.00	$21,000.00	$21,000.00
2	Clearing and Grubbing/Site Restoration/Tree Trimming & Removal	1	LS	$3,000.00	$3,800.00	$7,716.00	$7,716.00	$39,171.00	$39,171.00	$38,000.00	$38,000.00	$12,000.00	$12,000.00
3	Construction Surveying	1	L.S.	$3,500.00	$3,500.00	$3,810.00	$3,810.00	$3,920.00	$3,920.00	$4,290.00	$4,290.00	$4,000.00	$4,000.00
4	Removal of (Existing) Rock Wall	128	L.F.	$12.00	$1,536.00	$17.00	$2,176.00	$15.70	$2,009.60	$6.00	$768.00	$50.00	$6,400.00
5	Removal of (Existing) Bubbler Inlet	3	E.A.	$250.00	$750.00	$406.00	$1,218.00	$955.00	$2,865.00	$500.00	$1,500.00	$500.00	$1,500.00
6	Removal of (Existing) Conc. Sidewalk & Ramp	2015	S.F.	$2.00	$4,030.00	$1.00	$2,015.00	$3.91	$7,878.65	$3.00	$6,045.00	$2.00	$4,030.00
7	Removal of (Existing) Curb and Gutter	694	L.F.	$7.00	$4,858.00	$5.85	$4,059.90	$4.50	$3,123.00	$10.00	$6,940.00	$9.00	$6,246.00
8	Removal of (Existing) Driveway Apron	17	E.A.	$250.00	$4,250.00	$533.00	$9,061.00	$390.00	$6,630.00	$780.00	$13,260.00	$700.00	$11,900.00
9	Removal of (Existing) Concrete	613	S.F.	$2.00	$1,226.00	$1.25	$766.25	$4.50	$2,758.50	$4.00	$2,452.00	$2.00	$1,226.00
10	Removal of (Existing) Asphalt	10327	S.F.	$1.00	$10,327.00	$1.15	$11,876.05	$2.25	$23,235.75	$1.00	$10,327.00	$1.50	$15,490.50
11	Removal of (Existing) Pavement Marking	0	S.F.	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00	$3.60	$0.00	$0.00	$0.00
12	reset mail box	2	ea	$150.00	$300.00	$130.00	$260.00	$100.00	$200.00	$75.00	$150.00	$350.00	$700.00
13	Reset Fence (2-Rail Split Rail)	60	L.F.	$15.00	$900.00	$7.65	$459.00	$10.00	$600.00	$20.00	$1,200.00	$12.00	$720.00
14	Reset (Existing) Ground Sign	10	E.A.	$150.00	$1,500.00	$145.00	$1,450.00	$125.00	$1,250.00	$75.00	$750.00	$250.00	$2,500.00
15	Adjust Manhole Lid	2	E.A.	$350.00	$700.00	$294.00	$588.00	$450.00	$900.00	$400.00	$800.00	$500.00	$1,000.00
16	Mod. D10R Inlet to Junction Box &	1	L.S.	$3,500.00	$3,500.00	$2,145.00	$2,145.00	$3,495.00	$3,495.00	$2,600.00	$2,600.00	$2,500.00	$2,500.00
17	HBP (Asphalt) (Patch)	5414	S.F.	$4.00	$21,656.00	$5.30	$28,694.20	$3.62	$19,598.68	$5.50	$29,777.00	$5.10	$27,611.40
18	Concrete Driveway Apron (6" depth)	17	E.A.	$780.00	$13,260.00	$1,646.00	$27,982.00	$1,103.00	$18,751.00	$1,700.00	$28,900.00	$3,200.00	$54,400.00
19	Concrete Patch (8" depth)	**998**	S.F.	$8.00	$7,984.00	$12.00	$11,976.00	$9.84	$9,820.32	$8.00	$7,984.00	$9.00	$8,982.00
20	Concrete Sidewalk w/ Mono Curb Head/Retaining Wall	2871	S.F.	$6.00	$17,226.00	$6.00	$17,226.00	$7.15	$20,527.65	$5.00	$14,355.00	$7.00	$20,097.00
21	Concrete Sidewalk (4" depth)	10770	S.F.	$4.00	$43,080.00	$3.10	$33,387.00	$3.77	$40,602.90	$4.00	$43,080.00	$4.50	$48,465.00
22	Concrete Pedestrian Ramp	23	E.A.	$600.00	$13,800.00	$1,588.00	$36,524.00	$955.51	$21,976.73	$975.00	$22,425.00	$1,850.00	$42,550.00
23	City of Colorado Springs Curb and Gutter, Type I	971	L.F.	$16.00	$15,536.00	$18.30	$17,769.30	$15.95	$15,487.45	$22.00	$21,362.00	$20.00	$19,420.00
24	City of Colorado Springs Curb and Gutter, Type 6	72	L.F.	$16.00	$ 1,152.00	$13.45	$968.40	$15.00	$1,080.00	$22.00	$1,584.00	$25.00	$1,800.00
25	Patterned Conc. Cover (4-inch)	386	S.F.	$7.00	$ 2,702.00	$8.20	$3,165.20	$5.75	$2,219.50	$7.00	$2,702.00	$8.50	$3,281.00
26	18" RCP (Complete In Place)	100	L.F.	$70.00	$ 7,000.00	$135.00	$13,500.00	$37.28	$3,728.00	$45.00	$4,500.00	$65.00	$6,500.00
27	5' D10R Inlet	1	E.A.	$3,900.00	$ 3,900.00	$4,325.00	$4,325.00	$4,800.00	$4,800.00	$4,200.00	$4,200.00	$5,500.00	$5,500.00
28	Traffic Signs & Post (OM2-IV & R4-7)	2	E.A.	$250.00	$ 500.00	$317.50	$635.00	$305.00	$610.00	$325.00	$650.00	$500.00	$1,000.00
29	Epoxy Pavement Marking (Yellow)	1	GAL	$300.00	$ 300.00	$241.00	$241.00	$595.00	$595.00	$400.00	$400.00	$360.00	$360.00
30	Epoxy Pavement Marking (White)	1	GAL	$300.00	$ 300.00	$196.00	$196.00	$595.00	$595.00	$400.00	$400.00	$360.00	$360.00
31	Preformed Thermo – 2' x 10' Crosswalk Line	760	S.F.	$15.00	$ 11,400.00	$7.80	$5,928.00	$6.42	$4,879.20	$18.15	$13,794.00	$11.00	$8,360.00
32	Preformed Thermo – Stop Bar	24	S.F.	$15.00	$ 360.00	$9.55	$229.20	$15.44	$370.56	$18.15	$435.60	$11.00	$264.00
33	Preformed Thermo – Turn Arrow	1	E.A.	$450.00	$ 450.00	$308.00	$308.00	$488.00	$488.00	$225.00	$225.00	$600.00	$600.00
34	Work Zone Traffic Control	1	L.S.	$15,000.00	$ 15,000.00	$17,475.00	$17,475.00	$14,850.00	$14,850.00	$14,625.00	$14,625.00	$60,000.00	$60,000.00
35	Erosion Control	1	L.S.	$2,900.00	$ 2,900.00	$2,475.00	$2,475.00	$750.00	$750.00	$2,800.00	$2,800.00	$3,000.00	$3,000.00
36	Sod	335	S.F.	$2.00	$ 670.00	$0.75	$251.25	$2.00	$670.00	$0.60	$201.00	$3.00	$1,005.00
37	Landscape Rock (4" depth) w/ Fabric	3417	S.F.	$3.00	$ 10,251.00	$2.00	$6,834.00	$2.99	$10,216.83	$2.50	$8,542.50	$5.00	$17,085.00
38	Ponderosa Pine 2in C	3	E.A.	$680.00	$ 2,040.00	$457.00	$1,371.00	$832.00	$2,496.00	$800.00	$2,400.00	$400.00	$1,200.00
39	Modify Exist. Irrigation Systems	1	L.S.	$3,500.00	$ 3,500.00	$3,360.00	$3,360.00	$966.00	$966.00	$8,000.00	$8,000.00	$7,000.00	$7,000.00
40	Potholing for Utilities - T-Gapp	1	L.S.	$1,900.00	$ 1,900.00	$3,050.00	$3,050.00	$850.00	$850.00	$2,600.00	$2,600.00	$5,000.00	$5,000.00
	TOTAL BASE BID				**$248,044.00**		**$297,285.75**		**$297,965.32**		**$337,024.10**		**$435,052.90**

BIDS DETERMINED NON-RESPONSIVE

COLORADO ENGINEERING - NO BID BOND - NO CDOT PREQUAL

THOUTT BROS - UNACCEPTABLE BID BOND - DID NOT ACKNOWLEDGE ADDENDUMS 1 AND 2 - NO CDOT PREQUAL

GENERAL SERVICES NO CDOT PREQUAL