



City of Colorado Springs - City Contracting Bid Tabulation

PROJECT: B09-109SE: North End and South End Route 25 Bus Stop Improvements

BID OPENING DATE: **November 5, 2009 @ 2:00 PM**

DEPARTMENT: Transit

ANALYST/ENGINEER: Elliott/Shافر

WITNESS: Cheryl Rea

BUDGETARY CONTROL AMOUNT: \$163,180.00

| Contractor Name | Blue Ridge Construction | US Roads | Alco Construction | Mallon Development | KECI Colorado |
|---|-------------------------|---------------------|--------------------|---------------------|---------------------|
| Remove Curb & Gutter | \$11,568.00 | \$11,953.60 | \$8,714.56 | \$17,352.00 | \$23,136.00 |
| Install Curb & Gutter, Type I | \$32,776.00 | \$44,498.24 | \$28,939.28 | \$34,704.00 | \$36,632.00 |
| Remove Sidewalk | \$2,052.00 | \$1,344.06 | \$1,928.88 | \$4,104.00 | \$2,052.00 |
| Install 5' Wide Concrete Sidewalk 4" Thick | \$3,576.00 | \$6,892.74 | \$4,917.00 | \$4,470.00 | \$4,470.00 |
| Pedestrian Ramps | \$1,848.00 | \$2,143.68 | \$2,603.04 | \$1,716.00 | \$3,036.00 |
| Remove and Replace 8" Concrete | \$5,808.00 | \$11,928.18 | \$7,158.36 | \$11,616.00 | \$11,616.00 |
| Curb Head | \$220.00 | \$472.34 | \$445.50 | \$550.00 | \$330.00 |
| Asphalt Patching, Street, 6" Thick | \$17,221.00 | \$35,292.92 | \$19,165.96 | \$22,286.00 | \$28,364.00 |
| Chase Drain in sidewalk at bridge (ref. standard detail D-21A) | \$4,000.00 | \$2,767.91 | \$1,500.00 | \$3,000.00 | \$1,500.00 |
| Install Standard D-10-R Inlet | \$13,000.00 | \$17,396.22 | \$9,900.00 | \$9,900.00 | \$12,400.00 |
| Install 24" RCP Pipe | \$2,400.00 | \$5,433.00 | \$7,500.00 | \$2,250.00 | \$7,500.00 |
| TOTAL BASE BID: Sum of Items 1-11 | \$94,469.00 | \$140,122.89 | \$92,772.58 | \$111,948.00 | \$131,036.00 |



City of Colorado Springs - City Contracting Bid Tabulation

PROJECT: B09-109SE: North End and South End Route 25 Bus Stop Improvements

BID OPENING DATE: **November 5, 2009 @ 2:00 PM**

DEPARTMENT: Transit

ANALYST/ENGINEER: Elliott/Shafer

WITNESS: Cheryl Rea

BUDGETARY CONTROL AMOUNT: **\$163,180.00**

| Contractor Name | Noraa Concrete Construction | Wells & West | Even-Preisser, Inc | | |
|---|-----------------------------|---------------------|---------------------|--|--|
| Remove Curb & Gutter | \$19,280.00 | \$10,816.08 | \$19,280.00 | | |
| Install Curb & Gutter, Type I | \$34,704.00 | \$92,968.16 | \$43,380.00 | | |
| Remove Sidewalk | \$3,078.00 | \$5,755.86 | \$3,334.50 | | |
| Install 5' Wide Concrete Sidewalk 4" Thick | \$5,364.00 | \$6,740.76 | \$3,799.50 | | |
| Pedestrian Ramps | \$2,244.00 | \$1,193.28 | \$2,112.00 | | |
| Remove and Replace 8" Concrete | \$11,616.00 | \$7,724.64 | \$8,712.00 | | |
| Curb Head | \$990.00 | \$894.52 | \$286.00 | | |
| Asphalt Patching, Street, 6" Thick | \$21,273.00 | \$22,204.96 | \$22,286.00 | | |
| Chase Drain in sidewalk at bridge (ref. standard detail D-21A) | \$3,500.00 | \$3,500.00 | \$3,400.00 | | |
| Install Standard D-10-R Inlet | \$15,000.00 | \$2,600.00 | \$11,600.00 | | |
| Install 24" RCP Pipe | \$3,750.00 | \$1,500.00 | \$3,750.00 | | |
| TOTAL BASE BID: Sum of Items 1-11 | \$120,799.00* | \$155,898.26 | \$121,940.00 | | |

*Noraa Concrete – Apparent Calculation Error. Total Corrected